

मुख्य नियंत्रण सुविधा
MASTER CONTROL FACILITY
हासन HASSAN

Corrigendum/Addendum

Ref: TE No. MCF/PURCHASE-01/MC20200016501 Dated 23.01.2024 (SITC of two numbers of 7.2M C-Band Full Coverage Antenna Terminal & RF System at MCF Bhopal)

Based on pre-bid clarifications and discussion held in Pre-bid meeting, following change in specifications shall be noted as Corrigendum/Addendum:

Sl. No.	RFP Page# & Sl. No.	RFP clause	Change/Clarification/To be read as
1.	Page no.37, Heading No.3 C Band Outdoor LTWT Amplifier in Annexure-I, Sr. No. 8	Input VSWR: 1.5:1 max with BUC	Input VSWR: 1.8:1 max with BUC
2.	Page no.27, Antenna System Specification in Section 17.1 ,Sr. No. 8	Gain at Feed Point Transmit: 47.5 dBi +20 log (fGHz/4) or better Receive: 51.0 dBi +20 log (fGHz/6) or better With antenna efficiency of 60% min.	Gain at Feed Point Receive: 47.5 dBi +20 log (fGHz/4) or better Transmit: 51.0 dBi +20 log (fGHz/6) or better With antenna efficiency of 60% min
3.	Page no.18, Delivery / Completion Schedule in Section 12.1	The delivery/completion schedule for both the Ground Terminal is 10-months from the date of purchase order. Bidder shall provide detailed project completion schedule along with milestones like supply of hardware/software, installation, testing & acceptance etc. in the technical bid.	The delivery/completion schedule for both the Ground Terminal is 12-months from the date of purchase order. Bidder shall provide detailed project completion schedule along with milestone like supply of hardware/software, installation, testing & acceptance etc. in the technical bid.
4.	Page no.1, Introduction (last paragraph) in Section 1.0	The entire scope of work involving Supply, Installation, Testing and Commissioning of the proposed FCAs System is envisaged to be completed on TURN KEY basis, in about 10 months from the Effective Date of Contract (EDC).	The entire scope of work involving Supply, Installation, Testing and Commissioning of the proposed FCAs System is envisaged to be completed on TURN KEY basis, in about 12 months from the Effective Date of Contract (EDC).
5.	Section:3.0 General Instructions, New Clause: 3.22	NA	3.22 Limitation of Liability: Except in cases of criminal negligence or wilful misconduct, the aggregate liability of the contractor

बी ई चन्द्रशेखर BE Chandrashekhar
क्रय एवं निर्यात अधिकारी Purchase & Sales Officer
अंतरिक्ष प्रणाली विकास विभाग Master Control Facility
अंतरिक्ष विभाग, भारत सरकार Dept. of Space, Govt. of India
हासन Hassan -573 201

			to the Procuring Entity, whether under the contract, in tort or otherwise, shall not exceed the total Contract Price, provided that this limitation shall not apply to the cost of repairing or replacing defective equipment, or to any obligation of the contractor to indemnify the Procuring Entity concerning IPR infringement.
6.	-	Bid submission Due Date: 21.02.2024 (1630 Hrs)	Bid submission Due Date: 28.02.2024 (1630 Hrs)

बी. ई. चन्द्रशेखर B.E. Chandrashekhar
 क्रय एवं भंडार अधिकारी Pur. & Stores Officer (P)
 मुख्य नियंत्रण सुविधा Master Control Facility
 भारत सरकार, अंतरिक्ष विभाग Govt. of India, Dept. of Space
 हासन Hassan 573 201

बी ई चन्द्रशेखर BE Chandrashekhar
 क्रय एवं भंडार अधिकारी Purchase & Stores Officer
 मुख्य नियंत्रण सुविधा Master Control Facility
 अंतरिक्ष विभाग, भारत सरकार Dept. of Space, Govt. of India
 हासन Hassan -573 201